



Charles D. Baker, Governor
Karyn E. Polito, Lieutenant Governor
Stephanie Pollack, Secretary & CEO
Jonathan L. Gulliver, Acting Highway Administrator



January 25, 2021

608590-113678

ADDENDUM NO. 4

To Prospective Bidders and Others on:

WEST BOYLSTON AND WORCESTER
Federal Aid Project No. NHP(BR-ON)-0033(016)X
Structural Steel Cleaning, Painting and Repairs to 5 Bridges on Interstates 190 and 290

BIDS TO BE OPENED AND READ: TUESDAY, JANUARY 26, 2021 at 2:00 P.M.

Transmitting revisions to the Contract Documents as follows:

RESPONSE TO BIDDER'S QUESTION: One page.

DOCUMENT B00420: Revised pages 5 and 8.

Take note of the above, substitute the revised pages for the originals, and acknowledge Addendum No.4 in your Expedite Proposal file before submitting your bid.

Very truly yours,

Eric M. Cardone, P.E.
Construction Contracts Engineer

MB
c: M. Ali Jalinous, Project Manager

THIS PAGE INTENTIONALLY LEFT BLANK

WEST BOYLSTON AND WORCESTER
Federal Aid Project No. NHP(BR-ON)-0033(016)X
Structural Steel Cleaning, Painting and Repairs to 5 Bridges on Interstates 190 and 290
(608590-113678)

Response to Bidder's Question

Addendum No. 4, January 25, 2021

Prime Coatings, Inc., e-mail dated January 21, 2021

Question 16) Item 854.6 Temporary Portable Rumble Strips. Each array of TPRS consists of three strips, and each strip costs a few thousand dollars to purchase. When required, multiple arrays are often deployed. The strips are bulky and heavy, and therefore labor-intensive to transport and deploy. The majority of the standard plans do not require their use, however Page A00801 – 55 states: “TPRS shall be installed per the plans or at the discretion of the Engineer.” The bidder is unable to manage risk and accurately bid this item if the basis for their deployment is not clearly defined. The bidder respectfully requests that MassDOT further define the locations or circumstances they will be required, or greatly reduce the contract quantity to limit exposure to 125% of a less substantive quantity.

Response 16) Refer to revised Proposal, Pages B00420-5 and B00420-8.

THIS PAGE INTENTIONALLY LEFT BLANK

Project # 608590		Contract # 113678		
Location : DISTRICT3				
Description : Structural Steel Cleaning, Painting and Repairs to 5 Bridges on Interstates 190 and 290				
ITEM #	QUANTITY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE	AMOUNT
853.23	300	TEMPORARY BARRIER (TL-3) AT _____ PER FOOT		
853.403	310	TRUCK MOUNTED ATTENUATOR AT _____ PER DAY		
853.501	1	TEMPORARY IMPACT ATTENUATOR REMOVED AND RESET AT _____ EACH		
853.63	1	TEMPORARY IMPACT ATTENUATOR UNIDIRECTIONAL, REDIRECTIVE (TL-3) AT _____ EACH		
853.8	150	TEMPORARY ILLUMINATION FOR WORK ZONE AT _____ PER DAY		
854.6	130	TEMPORARY PORTABLE RUMBLE STRIP AT _____ PER DAY		
856.	240	ARROW BOARD AT _____ PER DAY		
856.12	80	PORTABLE CHANGEABLE MESSAGE SIGN AT _____ PER DAY		
859.	4,600	REFLECTORIZED DRUM AT _____ PER DAY		

④

④ Addendum No. 4, January 25, 2021

② Addendum No. 2, January 21, 2021

Project # 608590		Contract # 113678		
Location : DISTRICT3				
Description : Structural Steel Cleaning, Painting and Repairs to 5 Bridges on Interstates 190 and 290				
ITEM #	QUANTITY	ITEM WITH UNIT BID PRICE WRITTEN IN WORDS	UNIT PRICE	AMOUNT
971.61	180	NEOPRENE COMPRESSION SEAL FOR BRIDGE JOINT AT _____ PER FOOT		
972.62	230	NEOPRENE STRIP SEAL FOR BRIDGE JOINT AT _____ PER FOOT		
Total Qty:		62,076		

④ ②