

DISTRIBUTION OF QUANTITIES

Table of Contents - Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements

Estimate Name - Advertising

R.I. Contract No. - 2021-CM-045

FAP Nos: STP-EBBP(003)

| ItemCode | Description | Page |
|----------|--|------|
| 201.0403 | REMOVE AND DISPOSE SIDEWALKS | 1 |
| 201.0409 | REMOVE AND DISPOSE FLEXIBLE PAVEMENT | 1 |
| 201.0610 | REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, SERVICE, AND STREET SIGNS | 1 |
| 202.0100 | EARTH EXCAVATION | 2 |
| 202.9901 | HANDLING, HAULING, STOCKPILING, AND MANAGEMENT OF CONTAMINATED SOILS | 2 |
| 202.9902 | LOAD AND HAUL CONTAMINATED SOIL, TYPE 1 | 2 |
| 202.9903 | DISPOSAL OF CONTAMINATED SOIL, TYPE 1 | 3 |
| 202.9904 | LOAD AND HAUL CONTAMINATED SOIL, TYPE 2 | 3 |
| 202.9905 | DISPOSAL OF CONTAMINATED SOIL, TYPE 2 | 3 |
| 202.9906 | LOAD, HAUL, AND DISPOSAL OF OTHER WASTE | 3 |
| 203.0100 | STRUCTURAL EXCAVATION EARTH | 4 |
| 203.0650 | CRUSHED STONE FILL UNDER STRUCTURES | 4 |
| 203.0700 | PERVIOUS FILL | 4 |
| 204.0100 | TRIMMING AND FINE GRADING | 4 |
| 206.0301 | COMPOST FILTER SOCK | 5 |
| 209.0210 | HIGH FLOW SACK INSERT CATCH BASIN INLET PROTECTION | 5 |
| 301.0300 | CRUSHED STONE OR CRUSHED GRAVEL BASE MODIFIED | 5 |
| 302.0100 | GRAVEL BORROW SUBBASE COURSE | 6 |
| 401.1000 | CLASS 19.0 HMA | 6 |
| 401.2000 | CLASS 12.5 HMA | 6 |
| 401.3100 | MODIFIED CLASS 9.5 HMA | 6 |
| 401.4000 | CLASS 4.75 HMA | 7 |
| 403.0300 | ASPHALT EMULSION TACK COAT | 7 |
| 601.0200 | CLASS XX PORTLAND CEMENT CONCRETE | 7 |
| 707.1900 | ADJUST FRAME & COVER TO GRADE | 7 |
| 708.9040 | CLEANING AND FLUSHING PIPE ALL SIZES | 8 |
| 708.9041 | CLEANING CATCH BASINS ALL TYPES AND SIZES | 8 |
| 708.9042 | CLEANING MANHOLES ALL TYPES AND SIZES | 8 |
| 713.8269 | ADJUST WATER GATE BOXES TO GRADE | 8 |
| 800.9901 | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | 9 |
| 806.9901 | TIMBER SHARED USE PATH SIDEWALK AND RAILING - BRIDGE NO. 012301 | 9 |
| 806.9902 | TIMBER SHARED USE PATH SIDEWALK AND RAILING - BRIDGE NO. 012401 | 9 |
| 830.9901 | REMOVE AND STOCKPILE STEEL TWO BAR BRIDGE RAILING BRIDGE NO. 012301 | 9 |
| 830.9902 | REMOVE AND STOCKPILE STEEL TWO BAR BRIDGE RAILING BRIDGE NO. 012401 | 9 |
| 906.0700 | REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING, STRAIGHT, CIRCULAR ALL TYPES | 10 |
| 907.0100 | WATER FOR DUST CONTROL | 10 |
| 914.5010 | FLAGPERSONS | 10 |
| 914.5020 | FLAGPERSONS - OVERTIME | 10 |
| 916.9901 | NARROW CONDITION IMPACT ATTENUATOR FOR TEMPORARY TRAFFIC CONTROL LEFT IN PLACE | 10 |
| 919.0101 | TEST PITS | 11 |
| 922.0100 | TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 | 11 |
| 923.0120 | PLASTIC PIPE BARRICADE STANDARD 26.3.0 | 11 |
| 923.0200 | FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 | 12 |
| 926.9901 | UNANCHORED BARRIER FOR TEMPORARY TRAFFIC CONTROL (MASH TL- 3) WITH BOX BEAM STIFFENER LEFT IN PLACE | 12 |

Table of Contents - Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| ItemCode | Description | Page |
|----------|--|------|
| 926.9902 | REMOVE, STOCKPILE, AND RESET POLYETHYLENE WATER FILLED BARRIER | 12 |
| 926.9903 | REMOVE AND SALVAGE POLYETHYLENE WATER FILLED BARRIER | 12 |
| 928.0500 | SHADOW OR ADVANCE WARNING VEHICLE WITH IMPACT ATTENUATOR AND FLASHING ARROW BOARD | 13 |
| 929.0110 | FIELD OFFICE | 13 |
| 932.0200 | FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT | 13 |
| 932.0220 | FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY | 13 |
| 932.0230 | FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE SIDEWALK/DRIVEWAY | 13 |
| 936.0100 | MOBILIZATION AND DEMOBILIZATION | 14 |
| 937.0200 | MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION | 14 |
| L01.0102 | LOAM BORROW 4 INCHES DEEP | 14 |
| L02.0102 | RESIDENTIAL SEEDING (TYPE 2) | 14 |
| L02.0104 | NATIVE SEED MIX (TYPE 4) | 14 |
| T05.1030 | ADJUST HANDHOLE TO GRADE | 15 |
| T15.0100 | DIRECTIONAL REGULATORY AND WARNING SIGNS | 15 |
| T15.0200 | REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING SIGN | 15 |
| T20.2406 | 6 INCH WHITE FINAL EPOXY RESIN PAVEMENT MARKINGS | 15 |
| T20.2412 | 12 INCH WHITE FINAL EPOXY RESIN PAVEMENT MARKINGS | 16 |
| T20.2804 | 4 INCH YELLOW FINAL EPOXY RESIN PAVEMENT MARKINGS | 16 |
| T20.3410 | FINAL EPOXY RESIN PAVEMENT MARKING WORD ("ONLY", "STOP", "YIELD", "AHEAD", "XING", "SCHOOL", OR OTHER) STANDARD 20.1.0 | 16 |
| T20.4506 | REMOVE PAVEMENT MARKING LINE - LESS THAN OR EQUAL TO 6 INCHES WIDE | 17 |
| T20.4520 | REMOVE PAVEMENT MARKING WORD ("ONLY", "STOP", "YIELD", "AHEAD", "XING", "SCHOOL", OR OTHER) | 17 |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|--|-------------|--------------|----------|----------|
| 001 | 201.0403 | REMOVE AND DISPOSE SIDEWALKS | SY | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+35 TO 103+56 LT | | 23.00 | 0028 | 01 |
| | | STA. 111+47 TO 111+57 LT | | 8.00 | 0028 | 01 |
| | | STA. 122+25 TO 122+39 LT | | 9.00 | 0028 | 01 |
| | | STA. 128+98 TO 129+08 LT | | 7.00 | 0028 | 01 |
| Item 201.0403 Total: | | | | 47.00 | | |
| 002 | 201.0409 | REMOVE AND DISPOSE FLEXIBLE | SY | | | |
| | | PAVEMENT | | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+34 TO 103+59 LT | | 8.00 | 0028 | 01 |
| | | STA. 111+46 TO 111+57 LT | | 4.00 | 0028 | 01 |
| | | STA. 122+25 TO 122+35 LT | | 4.00 | 0028 | 01 |
| | | STA. 128+98 TO 129+09 LT | | 3.00 | 0028 | 01 |
| Item 201.0409 Total: | | | | 19.00 | | |
| 003 | 201.0610 | REMOVE AND DISPOSE DIRECTIONAL, | EACH | | | |
| | | WARNING, REGULATORY, SERVICE, AND | | | | |
| | | STREET SIGNS | | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 104+04 LT | | 1.00 | 0028 | 01 |
| | | STA. 104+09 LT | | 1.00 | 0028 | 01 |
| | | STA. 107+62 LT | | 1.00 | 0028 | 01 |
| | | STA. 107+66 LT | | 1.00 | 0028 | 01 |
| | | STA. 110+07 LT | | 1.00 | 0028 | 01 |
| | | STA. 110+12 LT | | 1.00 | 0028 | 01 |
| | | STA. 111+26 LT | | 1.00 | 0028 | 01 |
| | | STA. 111+92 LT | | 1.00 | 0028 | 01 |
| | | STA. 121+84 LT | | 1.00 | 0028 | 01 |
| | | STA. 122+70 LT | | 4.00 | 0028 | 01 |
| | | STA. 123+88 LT | | 1.00 | 0028 | 01 |
| | | STA. 123+94 LT | | 1.00 | 0028 | 01 |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|---|------------|--------------|----------|----------|
| 003 | 201.0610 | Cont. | | | | |
| | | STA. 125+22 LT | | 1.00 | 0028 | 01 |
| | | STA. 125+27 LT | | 1.00 | 0028 | 01 |
| | | STA. 126+52 LT | | 1.00 | 0028 | 01 |
| | | STA. 126+57 LT | | 1.00 | 0028 | 01 |
| | | STA. 128+22 LT | | 1.00 | 0028 | 01 |
| | | STA. 128+27 LT | | 1.00 | 0028 | 01 |
| | | STA. 131+80 LT | | 2.00 | 0028 | 01 |
| | | STA. 131+87 LT | | 1.00 | 0028 | 01 |
| Item 201.0610 Total: | | | | 24.00 | | |
| 004 | 202.0100 | EARTH EXCAVATION | CY | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+34 TO 103+59 LT | | 11.00 | 0028 | 01 |
| | | STA. 111+46 TO 111+57 LT | | 4.00 | 0028 | 01 |
| | | STA. 122+25 TO 122+35 LT | | 5.00 | 0028 | 01 |
| | | STA. 128+98 TO 129+09 LT | | 5.00 | 0028 | 01 |
| Item 202.0100 Total: | | | | 25.00 | | |
| 005 | 202.9901 | HANDLING, HAULING, STOCKPILING, AND MANAGEMENT OF CONTAMINATED SOILS | LS | | | |
| | | PROJECT WIDE | | | | |
| | | ENTIRE PROJECT | | 1.00 | 0028 | 01 |
| Item 202.9901 Total: | | | | 1.00 | | |
| 006 | 202.9902 | LOAD AND HAUL CONTAMINATED SOIL, TYPE 1 | TON | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+34 TO STA. 129+09 LT | | 18.00 | 0028 | 01 |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | 46.00 | 0028 | 01 |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|--------------------------------|-----------|--|------------|-----------------------------|--------------|----------|
| 006 | 202.9902 | Cont. | | | | |
| | | | | Item 202.9902 Total: | 64.00 | |
| 007 | 202.9903 | DISPOSAL OF CONTAMINATED SOIL, | TON | | | |
| TYPE 1 | | | | | | |
| COUNTY ROAD | | | | | | |
| STA. 103+34 TO STA. 129+09 LT | | | | 18.00 | 0028 | 01 |
| TEMPORARY PEDESTRIAN BIKE PATH | | | | | | |
| AND BRIDGE | | | | | | |
| TEMPORARY PEDESTRIAN BIKE | | | | 46.00 | 0028 | 01 |
| PATH AND BRIDGE | | | | | | |
| | | | | Item 202.9903 Total: | 64.00 | |
| 008 | 202.9904 | LOAD AND HAUL CONTAMINATED SOIL, | TON | | | |
| TYPE 2 | | | | | | |
| COUNTY ROAD | | | | | | |
| STA. 103+34 TO STA. 129+09 LT | | | | 17.00 | 0028 | 01 |
| TEMPORARY PEDESTRIAN BIKE PATH | | | | | | |
| AND BRIDGE | | | | | | |
| TEMPORARY PEDESTRIAN BIKE | | | | 45.00 | 0028 | 01 |
| PATH AND BRIDGE | | | | | | |
| | | | | Item 202.9904 Total: | 62.00 | |
| 009 | 202.9905 | DISPOSAL OF CONTAMINATED SOIL, | TON | | | |
| TYPE 2 | | | | | | |
| COUNTY ROAD | | | | | | |
| STA. 103+34 TO STA. 129+09 LT | | | | 17.00 | 0028 | 01 |
| TEMPORARY PEDESTRIAN BIKE PATH | | | | | | |
| AND BRIDGE | | | | | | |
| TEMPORARY PEDESTRIAN BIKE | | | | 45.00 | 0028 | 01 |
| PATH AND BRIDGE | | | | | | |
| | | | | Item 202.9905 Total: | 62.00 | |
| 010 | 202.9906 | LOAD, HAUL, AND DISPOSAL OF OTHER | TON | | | |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|-------------------------------------|----|--------------|----------|----------|
| 010 | 202.9906 | Cont. WASTE | | | | |
| | | PROJECT WIDE | | | | |
| | | ENTIRE PROJECT | | 15.00 | 0028 | 01 |
| Item 202.9906 Total: | | | | 15.00 | | |
| 011 | 203.0100 | STRUCTURAL EXCAVATION EARTH | CY | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH | | | | |
| | | AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE | | 65.00 | 0028 | 01 |
| | | PATH AND BRIDGE | | | | |
| Item 203.0100 Total: | | | | 65.00 | | |
| 012 | 203.0650 | CRUSHED STONE FILL UNDER STRUCTURES | CY | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH | | | | |
| | | AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE | | 15.00 | 0028 | 01 |
| | | PATH AND BRIDGE | | | | |
| Item 203.0650 Total: | | | | 15.00 | | |
| 013 | 203.0700 | PERVIOUS FILL | CY | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH | | | | |
| | | AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE | | 45.00 | 0028 | 01 |
| | | PATH AND BRIDGE | | | | |
| Item 203.0700 Total: | | | | 45.00 | | |
| 014 | 204.0100 | TRIMMING AND FINE GRADING | SY | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+34 TO 103+59 LT | | 31.00 | 0028 | 01 |
| | | STA. 111+46 TO 111+57 LT | | 12.00 | 0028 | 01 |
| | | STA. 122+25 TO 122+35 LT | | 15.00 | 0028 | 01 |
| | | STA. 128+98 TO 129+09 LT | | 13.00 | 0028 | 01 |
| | | TEMPORARY PEDESTRIAN BIKE PATH | | | | |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|-----------------------------------|------|---------------|----------|----------|
| 014 | 204.0100 | Cont. AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE | | 160.00 | 0028 | 01 |
| | | PATH AND BRIDGE | | | | |
| Item 204.0100 Total: | | | | 231.00 | | |
| 015 | 206.0301 | COMPOST FILTER SOCK | LF | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+28 TO STA. 103+56 LT | | 30.00 | 0028 | 01 |
| | | STA. 122+28 TO STA. 122+41 LT | | 20.00 | 0028 | 01 |
| | | TEMPORARY PEDESTRIAN BIKE PATH | | | | |
| | | AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE | | 200.00 | 0028 | 01 |
| | | PATH AND BRIDGE | | | | |
| Item 206.0301 Total: | | | | 250.00 | | |
| 016 | 209.0210 | HIGH FLOW SACK INSERT CATCH BASIN | EACH | | | |
| | | INLET PROTECTION | | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+01 LT | | 1.00 | 0028 | 01 |
| | | STA. 105+44 LT | | 1.00 | 0028 | 01 |
| | | STA. 110+35 LT | | 1.00 | 0028 | 01 |
| | | STA. 111+87 LT | | 1.00 | 0028 | 01 |
| | | STA. 122+36 LT | | 1.00 | 0028 | 01 |
| | | STA. 123+59 LT | | 1.00 | 0028 | 01 |
| | | STA. 126+97 LT | | 1.00 | 0028 | 01 |
| Item 209.0210 Total: | | | | 7.00 | | |
| 017 | 301.0300 | CRUSHED STONE OR CRUSHED GRAVEL | CY | | | |
| | | BASE MODIFIED | | | | |
| | | COUNTY ROAD | | | | |
| | | STA 128+98 RT TO STA 129+08 | | 1.00 | 0028 | 01 |
| | | LT | | | | |
| Item 301.0300 Total: | | | | 1.00 | | |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|--|------------|--------------|----------|----------|
| 018 | 302.0100 | GRAVEL BORROW SUBBASE COURSE | CY | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+35 TO 103+56 LT | | 9.00 | 0028 | 01 |
| | | STA. 111+47 TO 111+57 LT | | 4.00 | 0028 | 01 |
| | | STA. 122+25 TO 122+39 LT | | 4.00 | 0028 | 01 |
| | | STA. 128+98 TO 129+08 LT | | 3.00 | 0028 | 01 |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | 30.00 | 0028 | 01 |
| Item 302.0100 Total: | | | | 50.00 | | |
| 019 | 401.1000 | CLASS 19.0 HMA | TON | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+35 TO 103+56 LT | | 5.00 | 0028 | 01 |
| | | STA. 111+47 TO 111+57 LT | | 2.00 | 0028 | 01 |
| | | STA. 122+25 TO 122+39 LT | | 2.00 | 0028 | 01 |
| | | STA. 128+98 TO 129+08 LT | | 2.00 | 0028 | 01 |
| Item 401.1000 Total: | | | | 11.00 | | |
| 020 | 401.2000 | CLASS 12.5 HMA | TON | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+34 TO 103+59 LT | | 1.00 | 0028 | 01 |
| | | STA. 111+46 TO 111+57 LT | | 1.00 | 0028 | 01 |
| | | STA. 122+25 TO 122+35 LT | | 1.00 | 0028 | 01 |
| | | STA. 128+98 TO 129+09 LT | | 1.00 | 0028 | 01 |
| Item 401.2000 Total: | | | | 4.00 | | |
| 021 | 401.3100 | MODIFIED CLASS 9.5 HMA | TON | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE | | 13.00 | 0028 | 01 |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|--|------|--------------|----------|----------|
| 021 | 401.3100 | Cont. PATH AND BRIDGE | | | | |
| Item 401.3100 Total: | | | | 13.00 | | |
| 022 | 401.4000 | CLASS 4.75 HMA COUNTY ROAD | TON | | | |
| | | STA. 103+35 TO 103+56 LT | | 2.00 | 0028 | 01 |
| | | STA. 111+46 TO 111+57 LT | | 1.00 | 0028 | 01 |
| | | STA. 122+25 TO 122+35 LT | | 1.00 | 0028 | 01 |
| | | STA. 128+98 TO 129+09 LT | | 1.00 | 0028 | 01 |
| Item 401.4000 Total: | | | | 5.00 | | |
| 023 | 403.0300 | ASPHALT EMULSION TACK COAT COUNTY ROAD | SY | | | |
| | | STA. 103+34 TO 103+59 LT | | 3.00 | 0028 | 01 |
| | | STA. 103+35 TO 103+56 LT | | 27.00 | 0028 | 01 |
| | | STA. 111+45 TO 111+58 LT | | 2.00 | 0028 | 01 |
| | | STA. 111+46 TO 111+57 LT | | 9.00 | 0028 | 01 |
| | | STA. 122+24 TO 122+36 LT | | 2.00 | 0028 | 01 |
| | | STA. 122+25 TO 122+35 LT | | 11.00 | 0028 | 01 |
| | | STA. 128+97 TO 129+10 LT | | 2.00 | 0028 | 01 |
| | | STA. 128+98 TO 129+09 LT | | 8.00 | 0028 | 01 |
| Item 403.0300 Total: | | | | 64.00 | | |
| 024 | 601.0200 | CLASS XX PORTLAND CEMENT CONCRETE COUNTY ROAD | CY | | | |
| | | STA. 103+34 TO 103+59 LT | | 1.00 | 0028 | 01 |
| | | STA. 111+45 TO 111+58 LT | | 1.00 | 0028 | 01 |
| | | STA. 122+24 TO 122+36 LT | | 1.00 | 0028 | 01 |
| | | STA. 128+97 TO 129+10 LT | | 1.00 | 0028 | 01 |
| Item 601.0200 Total: | | | | 4.00 | | |
| 025 | 707.1900 | ADJUST FRAME & COVER TO GRADE COUNTY ROAD | EACH | | | |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|--|-------------|---------------|----------|----------|
| 025 | 707.1900 | Cont. | | | | |
| | | STA. 103+37 LT | | 1.00 | 0028 | 01 |
| | | STA. 103+42 LT | | 1.00 | 0028 | 01 |
| | | STA. 103+47 LT | | 1.00 | 0028 | 01 |
| Item 707.1900 Total: | | | | 3.00 | | |
| 026 | 708.9040 | CLEANING AND FLUSHING PIPE ALL SIZES | LF | | | |
| | | COUNTY ROAD | | | | |
| | | AS NEEDED | | 200.00 | 0028 | 01 |
| Item 708.9040 Total: | | | | 200.00 | | |
| 027 | 708.9041 | CLEANING CATCH BASINS ALL TYPES AND SIZES | EACH | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+01 LT | | 1.00 | 0028 | 01 |
| | | STA. 105+44 LT | | 1.00 | 0028 | 01 |
| | | STA. 110+35 LT | | 1.00 | 0028 | 01 |
| | | STA. 111+87 LT | | 1.00 | 0028 | 01 |
| | | STA. 122+36 LT | | 1.00 | 0028 | 01 |
| | | STA. 123+59 LT | | 1.00 | 0028 | 01 |
| | | STA. 126+97 LT | | 1.00 | 0028 | 01 |
| Item 708.9041 Total: | | | | 7.00 | | |
| 028 | 708.9042 | CLEANING MANHOLES ALL TYPES AND SIZES | EACH | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+06 LT | | 1.00 | 0028 | 01 |
| Item 708.9042 Total: | | | | 1.00 | | |
| 029 | 713.8269 | ADJUST WATER GATE BOXES TO GRADE | EACH | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+52 LT | | 1.00 | 0028 | 01 |
| | | STA. 111+49 LT | | 1.00 | 0028 | 01 |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|----------|-----------|---|----|------|----------|----------|
| 029 | 713.8269 | Cont. | | 2.00 | | |
| | | Item 713.8269 Total: | | 2.00 | | |
| 030 | 800.9901 | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | LS | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | 1.00 | 0028 | 01 |
| | | Item 800.9901 Total: | | 1.00 | | |
| 031 | 806.9901 | TIMBER SHARED USE PATH SIDEWALK AND RAILING - BRIDGE NO. 012301 | LS | | | |
| | | BRIDGE NO. 123 | | | | |
| | | AS SHOWN ON PLANS | | 1.00 | 0028 | 01 |
| | | Item 806.9901 Total: | | 1.00 | | |
| 032 | 806.9902 | TIMBER SHARED USE PATH SIDEWALK AND RAILING - BRIDGE NO. 012401 | LS | | | |
| | | BRIDGE NO. 124 | | | | |
| | | AS SHOWN ON PLANS | | 1.00 | 0028 | 01 |
| | | Item 806.9902 Total: | | 1.00 | | |
| 033 | 830.9901 | REMOVE AND STOCKPILE STEEL TWO BAR BRIDGE RAILING BRIDGE NO. 012301 | LS | | | |
| | | BRIDGE NO. 123 | | | | |
| | | AS SHOWN ON PLANS | | 1.00 | 0028 | 01 |
| | | Item 830.9901 Total: | | 1.00 | | |
| 034 | 830.9902 | REMOVE AND STOCKPILE STEEL TWO BAR BRIDGE RAILING BRIDGE NO. 012401 | LS | | | |
| | | BRIDGE NO. 124 | | | | |
| | | AS SHOWN ON PLANS | | 1.00 | 0028 | 01 |
| | | Item 830.9902 Total: | | 1.00 | | |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|----------|-----------|------------------------------------|------|---------------|----------|----------|
| 035 | 906.0700 | REMOVE, HANDLE, HAUL TRIM RESET | LF | | | |
| | | CURB EDGING, STRAIGHT, CIRCULAR | | | | |
| | | ALL TYPES | | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+35 TO STA. 103+56 LT | | 21.00 | 0028 | 01 |
| | | STA. 111+47 TO STA. 111+57 LT | | 11.00 | 0028 | 01 |
| | | STA. 122+25 TO STA. 122+33 LT | | 12.00 | 0028 | 01 |
| | | STA. 128+98 TO STA. 129+08 LT | | 10.00 | 0028 | 01 |
| | | Item 906.0700 Total: | | 54.00 | | |
| 036 | 907.0100 | WATER FOR DUST CONTROL | MGAL | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+34 TO 103+59 LT | | 1.00 | 0028 | 01 |
| | | STA. 111+46 TO 111+57 LT | | 1.00 | 0028 | 01 |
| | | STA. 122+25 TO 122+35 LT | | 1.00 | 0028 | 01 |
| | | STA. 128+98 TO 129+09 LT | | 1.00 | 0028 | 01 |
| | | Item 907.0100 Total: | | 4.00 | | |
| 037 | 914.5010 | FLAGPERSONS | MHRS | | | |
| | | PROJECT WIDE | | | | |
| | | TRAFFIC CONTROL | | 960.00 | 0028 | 01 |
| | | Item 914.5010 Total: | | 960.00 | | |
| 038 | 914.5020 | FLAGPERSONS - OVERTIME | MHRS | | | |
| | | PROJECT WIDE | | | | |
| | | TRAFFIC CONTROL | | 96.00 | 0028 | 01 |
| | | Item 914.5020 Total: | | 96.00 | | |
| 039 | 916.9901 | NARROW CONDITION IMPACT ATTENUATOR | EACH | | | |
| | | FOR TEMPORARY TRAFFIC CONTROL LEFT | | | | |
| | | IN PLACE | | | | |
| | | COUNTY ROAD | | | | |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|----------------|--|-------------|---------------|----------|----------|
| 039 | 916.9901 Cont. | STA. 103+05 LT | | 1.00 | 0028 | 01 |
| | | STA. 129+30 LT | | 1.00 | 0028 | 01 |
| Item 916.9901 Total: | | | | 2.00 | | |
| 040 | 919.0101 | TEST PITS | EACH | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | 3.00 | 0028 | 01 |
| Item 919.0101 Total: | | | | 3.00 | | |
| 041 | 922.0100 | TEMPORARY CONSTRUCTION SIGNS | SF | | | |
| | | STANDARD 29.1.0 AND 27.1.1 | | | | |
| | | TRAFFIC CONTROL | | | | |
| | | AS NEEDED | | 27.00 | 0028 | 01 |
| | | G20-2 | | 18.00 | 0028 | 01 |
| | | M4-9AL | | 50.00 | 0028 | 01 |
| | | M4-9AR | | 55.00 | 0028 | 01 |
| | | R9-11AL | | 2.00 | 0028 | 01 |
| | | R9-11AR | | 2.00 | 0028 | 01 |
| | | R9-11L | | 12.00 | 0028 | 01 |
| | | R9-11R | | 6.00 | 0028 | 01 |
| | | R9-9 | | 12.00 | 0028 | 01 |
| | | RI STD. 27.1.1 | | 24.00 | 0028 | 01 |
| | | W20-1 | | 36.00 | 0028 | 01 |
| | | W20-4 | | 36.00 | 0028 | 01 |
| | | W20-7A | | 36.00 | 0028 | 01 |
| | | W21-5AR | | 9.00 | 0028 | 01 |
| Item 922.0100 Total: | | | | 325.00 | | |
| 042 | 923.0120 | PLASTIC PIPE BARRICADE STANDARD | EACH | | | |
| | | 26.3.0 | | | | |
| | | PROJECT WIDE | | | | |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|--|------|-----------------------------------|------------------------------|----------------------|
| 042 | 923.0120 | Cont. TRAFFIC CONTROL | | 14.00 | 0028 | 01 |
| Item 923.0120 Total: | | | | 14.00 | | |
| 043 | 923.0200 | FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 PROJECT WIDE TRAFFIC CONTROL | EACH | 100.00 | 0028 | 01 |
| Item 923.0200 Total: | | | | 100.00 | | |
| 044 | 926.9901 | UNANCHORED BARRIER FOR TEMPORARY TRAFFIC CONTROL (MASH TL-3) WITH BOX BEAM STIFFENER LEFT IN PLACE COUNTY ROAD STA. 103+20 TO STA. 111+57 LT STA. 122+59 TO STA. 129+15 LT | LF | 840.00 670.00 | 0028 0028 | 01 01 |
| Item 926.9901 Total: | | | | 1,510.00 | | |
| 045 | 926.9902 | REMOVE, STOCKPILE, AND RESET POLYETHYLENE WATER FILLED BARRIER COUNTY ROAD STA. 111+55 TO STA. 111+96 LT STA. 122+35 TO STA. 122+59 LT STA. 134+28 TO STA. 128+93 LT | LF | 42.00 30.00 12.00 | 0028 0028 0028 | 01 01 01 |
| Item 926.9902 Total: | | | | 84.00 | | |
| 046 | 926.9903 | REMOVE AND SALVAGE POLYETHYLENE WATER FILLED BARRIER COUNTY ROAD STA. 102+88 TO STA. 103+60 L T STA. 111+42 TO STA. 111+54 LT STA. 122+59 TO STA. 122+78 LT STA. 128+79 TO STA. 129+89 LT | LF | 72.00 12.00 18.00 114.00 | 0028 0028 0028 0028 | 01 01 01 01 |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|--|-----|----------------------------------|----------|----------|
| 046 | 926.9903 | Cont. | | 216.00 | | |
| Item 926.9903 Total: | | | | 216.00 | | |
| 047 | 928.0500 | SHADOW OR ADVANCE WARNING VEHICLE WITH IMPACT ATTENUATOR AND FLASHING ARROW BOARD PROJECT WIDE TRAFFIC CONTROL | HRS | 160.00 | 0028 | 01 |
| Item 928.0500 Total: | | | | 160.00 | | |
| 048 | 929.0110 | FIELD OFFICE COUNTY ROAD PROJECT WIDE | PMO | 12.00 | 0028 | 01 |
| Item 929.0110 Total: | | | | 12.00 | | |
| 049 | 932.0200 | FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT COUNTY ROAD STA. 103+34 TO STA. 103+59 LT STA. 111+46 TO STA. 111+57 LT STA. 122+24 TO STA. 122+35 LT STA. 128+98 TO STA. 129+09 LT | LF | 28.00 17.00 18.00 15.00 | 0028 | 01 |
| Item 932.0200 Total: | | | | 78.00 | | |
| 050 | 932.0220 | FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY COUNTY ROAD STA. 103+35 TO STA. 103+48 LT STA. 122+25 TO STA. 122+32 LT | LF | 25.00 8.00 | 0028 | 01 |
| Item 932.0220 Total: | | | | 33.00 | | |
| 051 | 932.0230 | FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE SIDEWALK/DRIVEWAY COUNTY ROAD | LF | | | |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|---|-----------|--------------|----------|----------|
| 051 | 932.0230 | Cont. | | | | |
| | | STA. 103+48 TO STA. 103+56 LT | LT | 17.00 | 0028 | 01 |
| | | STA. 111+47 TO STA. 111+57 LT | LT | 25.00 | 0028 | 01 |
| | | STA. 122+34 TO STA. 122+39 LT | LT | 7.00 | 0028 | 01 |
| | | STA. 128+98 LT | | 6.00 | 0028 | 01 |
| | | STA. 129+08 LT | | 6.00 | 0028 | 01 |
| Item 932.0230 Total: | | | | 61.00 | | |
| 052 | 936.0100 | MOBILIZATION AND DEMOBILIZATION | LS | | | |
| | | PROJECT WIDE | | | | |
| | | PROJECT WIDE | | 1.00 | 0028 | 01 |
| Item 936.0100 Total: | | | | 1.00 | | |
| 053 | 937.0200 | MAINTENANCE AND MOVEMENT TRAFFIC | LS | | | |
| | | PROTECTION | | | | |
| | | PROJECT WIDE | | | | |
| | | PROJECT WIDE | | 1.00 | 0028 | 01 |
| Item 937.0200 Total: | | | | 1.00 | | |
| 054 | L01.0102 | LOAM BORROW 4 INCHES DEEP | SY | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 122+32 TO STA. 122+40 LT | LT | 3.00 | 0028 | 01 |
| | | TEMPORARY PEDESTRIAN BIKE PATH | | | | |
| | | AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE | | 90.00 | 0028 | 01 |
| | | PATH AND BRIDGE | | | | |
| Item L01.0102 Total: | | | | 93.00 | | |
| S055 | L02.0102 | RESIDENTIAL SEEDING (TYPE 2) | SY | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 122+32 TO STA. 122+40 LT | LT | 3.00 | 0028 | 01 |
| Item L02.0102 Total: | | | | 3.00 | | |
| S056 | L02.0104 | NATIVE SEED MIX (TYPE 4) | SY | | | |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|----------------|--|------|--------------|----------|----------|
| S056 | L02.0104 Cont. | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | 90.00 | 0028 | 01 |
| Item L02.0104 Total: | | | | 90.00 | | |
| 057 | T05.1030 | ADJUST HANDHOLE TO GRADE COUNTY ROAD | EACH | | | |
| | | STA. 103+50 LT | | 1.00 | 0028 | 01 |
| Item T05.1030 Total: | | | | 1.00 | | |
| S058 | T15.0100 | DIRECTIONAL REGULATORY AND WARNING SIGNS | SF | | | |
| | | COUNTY ROAD STA. 128+98 LT M4-9AL (30"X24") | | 5.00 | 0028 | 01 |
| Item T15.0100 Total: | | | | 5.00 | | |
| 059 | T15.0200 | REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING SIGN | EACH | | | |
| | | COUNTY ROAD STA. 107+63 TO STA. 104+07 LT | | 1.00 | 0028 | 01 |
| | | STA. 108+27 TO STA. 110+09 LT | | 1.00 | 0028 | 01 |
| | | STA. 134+28 TO STA. 128+93 LT | | 2.00 | 0028 | 01 |
| | | STA. 134+51 TO STA. 129+78 LT | | 1.00 | 0028 | 01 |
| Item T15.0200 Total: | | | | 5.00 | | |
| S060 | T20.2406 | 6 INCH WHITE FINAL EPOXY RESIN PAVEMENT MARKINGS | LF | | | |
| | | COUNTY ROAD STA. 102+90 TO STA. 111+96 LT | | 906.00 | 0028 | 01 |
| | | STA. 103+29 TO STA. 112+27 RT | | 903.00 | 0028 | 01 |
| | | STA. 121+62 TO STA. 130+66 RT | | 893.00 | 0028 | 01 |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|---|------|-----------------|----------|----------|
| S060 | T20.2406 | Cont. | | | | |
| | | STA. 122+25 TO STA. 130+66 LT | | 863.00 | 0028 | 01 |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | 130.00 | 0028 | 01 |
| Item T20.2406 Total: | | | | 3,695.00 | | |
| S061 | T20.2412 | 12 INCH WHITE FINAL EPOXY RESIN PAVEMENT MARKINGS | LF | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 122+50 TO STA. 122+78 LT | | 25.00 | 0028 | 01 |
| Item T20.2412 Total: | | | | 25.00 | | |
| S062 | T20.2804 | 4 INCH YELLOW FINAL EPOXY RESIN PAVEMENT MARKINGS | LF | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 103+29 TO STA. 110+88 LT | | 192.00 | 0028 | 01 |
| | | STA. 103+29 TO STA. 112+10 | | 1,764.00 | 0028 | 01 |
| | | STA. 110+97 TO STA. 111+47 LT | | 50.00 | 0028 | 01 |
| | | STA. 122+07 TO STA. 130+66 | | 1,720.00 | 0028 | 01 |
| | | STA. 122+26 TO STA. 128+32 LT | | 159.00 | 0028 | 01 |
| | | STA. 128+42 TO STA. 128+92 LT | | 55.00 | 0028 | 01 |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | | | |
| | | TEMPORARY PEDESTRIAN BIKE PATH AND BRIDGE | | 85.00 | 0028 | 01 |
| Item T20.2804 Total: | | | | 4,025.00 | | |
| S063 | T20.3410 | FINAL EPOXY RESIN PAVEMENT MARKING WORD ("ONLY", "STOP", "YIELD", "AHEAD", "XING", "SCHOOL", OR OTHER) STANDARD 20.1.0 | EACH | | | |
| | | COUNTY ROAD | | | | |

Distribution of Quantities

Project Name - East Bay Bike Path Temporary Detour: Bridge Path Enhancements
 Estimate Name - Advertising
 R.I. Contract No. - 2021-CM-045
 FAP Nos: STP-EBBP(003)

| Item No. | Item Code | Description | UM | Qty. | Pay Code | Seq. No. |
|-----------------------------|-----------|--|-------------|-----------------|----------|----------|
| S063 | T20.3410 | Cont. STA. 105+06 LT | | 1.00 | 0028 | 01 |
| Item T20.3410 Total: | | | | 1.00 | | |
| S064 | T20.4506 | REMOVE PAVEMENT MARKING LINE - | LF | | | |
| | | LESS THAN OR EQUAL TO 6 INCHES WIDE | | | | |
| | | COUNTY ROAD | | | | |
| | | AS NEEDED | | 67.00 | 0028 | 01 |
| | | STA. 102+90 TO STA. 111+96 LT | | 906.00 | 0028 | 01 |
| | | STA. 103+29 TO STA. 112+10 | | 1,764.00 | 0028 | 01 |
| | | STA. 103+29 TO STA. 112+27 RT | | 903.00 | 0028 | 01 |
| | | STA. 121+62 TO STA. 130+66 RT | | 893.00 | 0028 | 01 |
| | | STA. 122+25 TO STA. 130+66 LT | | 863.00 | 0028 | 01 |
| | | STA. 122+66 TO STA. 130+66 | | 1,604.00 | 0028 | 01 |
| Item T20.4506 Total: | | | | 7,000.00 | | |
| S065 | T20.4520 | REMOVE PAVEMENT MARKING WORD | EACH | | | |
| | | ("ONLY", "STOP", "YIELD", "AHEAD", | | | | |
| | | "XING", "SCHOOL", OR OTHER) | | | | |
| | | COUNTY ROAD | | | | |
| | | STA. 104+42 LT | | 1.00 | 0028 | 01 |
| Item T20.4520 Total: | | | | 1.00 | | |